

**OFFICE OF THE NOTIFIED AREA COUNCIL, REDHAKHOL****'e' Procurement NOTICE.**

No. 2204 / NAC Dt. 15.11.2021

Bid identification No. RDL NAC -3/ 2021-22

Tender ID- 2021\_ORULB\_ 72633

1. Executive Officer, NAC, Redhakhol invites Percentage rate tenders through e-procurement for Construction of work details as per table. The bid should be submitted on-line in the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) by eligible class of contractors of Government of Odisha or of equivalent class of other **State Government / Railways / CPWD / MES./ULB Registered Contractor**. The bidders should have the necessary Portal Enrolment (with his own Digital Signature Certificate). The registered bidders of outside Odisha, can also participate in this process, after necessary Portal Enrolment, but shall have to subsequently undergo registration with the appropriate authority of the State Government before award of the work.

Sl. No	Name of the work.	Estimated Cost (including GST) in lakhs	E.M.D. Rs	Class of contractor.	Tender paper cost	period of completion.
1	2	3	4	5	6	7
1	Construction of drain from Chand House towards DFO Office Gate in ward No 08	2.00	Bid Security declaration must be submitted	C& D	2000	30days
2	Construction of cover slab at Aurobindo gali in ward NO 12	1.38	-do-	C& D	600	30days
3	Construction of drain at Khandadhip from Ashok Menduli House towards Laxmi Panigrahi House in ward No 07	2.00	-do-	C& D	2000	30days
4	Construction of drain from Laxmikanta House towards Sachidananda house in ward No 10	3.00	-do-	C& D	2000	30days
5	Construction of Multi Colour Interlocking Paver Block Road at Ambpal -2 Slum from Anganwadi towards Patrafadi at Wno.09, Redhakhol.	5.62	-do-	C& D	4000	30days
6	Construction of Multi Colour Interlocking Paver Block Road at Bus Stand near Bhima Bhoi Chowk, Wno.13, Redhakhol.	16.77	-do-	C& D	6000	30days
7	Construction of Multi Colour Interlocking Paver Block Road at the Pathway of MCC, Redhakhol.	6.08	-do-	C& D	4000	30days
8	Construction of Multi Colour Interlocking Paver Block Road from Bira Purti house towards Gurucharan Jamuda house at Champataila Slum, Wno.11, Redhakhol.	9.63	-do-	C& D	4000	30days
9	Construction of Multi Colour Interlocking Paver Block Road from Biswanath Pradhan house towards Munna Adv house at Kurum tikira, Wno.11, Redhakhol.	2.42	-do-	C& D	2000	30days
10	Construction of Multi Colour Interlocking Paver Block Road from Dipoo Road towards Chhabia Pradhan House at Wno.11, Redhakhol.	7.20	-do-	C& D	4000	30days
11	Construction of Multi Colour Interlocking Paver Block Road from Kurumtira Chowk towards Saraswati Samal, Wno.11, Redhakhol.	4.83	-do-	C& D	2000	30days
12	Construction of Multi Colour Interlocking Paver Block Road from Basanta House towards Pabitra Pradhan House at Lukapali Slum, Wno.10, Redhakhol.	18.68	-do-	C& D	6000	30days

13	Construction of Multi Colour Interlocking Paver Block Road from Naktideul Road towards Model Crematorium at Wno.10, Redhakhol.	9.35	-do-	C& D	4000	30days
14	Construction of Multi Colour Interlocking Paver Block Road from NH55 towards Jati Bara house at Dalkhaman,Wno.11, Redhakhol.	9.63	-do-	C& D	4000	30days
15	Construction of Multi Colour Interlocking Paver Block Road from NH55 towards School at Dalkhaman,Wno.11, Redhakhol.	4.83	-do-	C& D	2000	30days
16	Construction of Multi Colour Interlocking Paver Block Road from Palsha Sundhi house towards Bira Purti house at Champataila Slum, Wno.11, Redhakhol.	5.79	-do-	C& D	4000	30days
17	Construction of Multi Colour Interlocking Paver Block Road from Rabi House towards Kumar Saheb House at Wno.13, Redhakhol.	4.83	-do-	C& D	2000	30days
18	Construction of Multi Colour Interlocking Paver Block Pathway at Bhima Bhoi Stadium at Wno.12, Redhakhol.	1.96	-do-	C& D	600	30days
19	Construction of Multi Colour Interlocking Paver Block Road at the Side of Town Hall, Redhakhol.	3.70	-do-	C& D	2000	30days
20	Construction of drain at Nuasahi from Mahapatra Sir House towards Indramani house in ward No 08	3.00	-do-	C& D	2000	30days
21	Construction of drain at Salesingh from Saroj Purohit House to Dilu House in ward No 02	2.00	-do-	C& D	2000	30days
22	Construction of drain from Sunil Pradhan House towards Laxmi Puja Mandap in Wno.07	2.00	-do-	C& D	2000	30days

2. E.M.D. required. : As per column 4 of Table in shape of Banker's Cheque/ Demand draft /TDR from any Nationalized scheduled Bank duly pledged in favour of Executive Officer NAC, Redhakhol. The scan copy of the EMD shall be uploaded & physically the EMD shall be dropped in the Office of the Executive Officer, NAC, Redhakhol. by **22.10.2021 up to 11:00 AM** in the box kept for dropping of EMD indicating name of agency on the cover of the sealed envelope.

3. Cost of tender paper. : As per Column-6 of Table (Non-refundable) only in shape of D.D. in favour of Executive Officer, NAC, Redhakhol against the work as per Table. The scan copy of the paper cost shall be uploaded & the D.D./B.C shall be dropped in the Office of the Executive Officer, NAC, Redhakhol. by towards paper cost, **29.11.2021 up to 11:00 AM** in the box kept for DD indicating name of agency on the cover of the sealed envelope .

4. Mode of Submission of tender. : Tender should be submitted online in [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

5. Period of availability of tenders online / Date of time of bidding online / Date of opening of tender papers.: The details are as follows.

1. Date & time of availability of bid documents in the portal : From 11.30 a.m of 17.11.2021 .
2. Last date/Time of received of Bids in portal : 18.00 hours of dt. 27.11.2021
3. Date & time of opening of Bid : 11.30 hours of dt 29.11.2021.

6. Bid documents consisting of qualification information and eligibility criteria of bidders, plans, specifications, drawings & the schedule of quantities of the various classes of work is available in website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

7. The bid for the work shall remain open for acceptance for a period of ninety days from the last date of receipt of bids. If any Bidder / Tenderer withdraws his bid / tender before the said period or makes any modifications in the terms and conditions of the bid, the said earnest money shall stand forfeited.

**8. 1.(Amendment to para-3.5.5 (V) of Note-II OPWD code,Vol-I by Modification. Letter No-14299/03.10.2017**

Note:- Additional performance Security will be deposited after finalization of tender who is the selected first lowest bidder of the tender. The bidder when the bid amount is less than the estimated cost put to tender. The selected bidders who have quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount (Estimated Cost-Tender Cost) as Additional Performance Security in shape of Demand Draft/Bankers Cheque pledged in favour of the Executive Officer ,NAC, Redhakhol within 7 days . Otherwise the first lowest selected bidder will be rejected & give a preference to the Second lowest .

9. Other details can be seen in the bidding documents, which is available in website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)  
12. Tenderer represented through power of attorney holder should ensure that the power of attorney is duly signed and identified through an affidavit from first class Magistrate containing the photograph of both the license holder and the person to whom the power of attorney is given unless the tender will be considered for rejection.  
10. If the office happens to be closed due to subsequent declaration as holidays by Government or local authority on the date of opening as specified above, tenders will be opened on the next working day at the same specified time and venue.  
11. The successful tenderer should produce all the original documents at the time opening of tender for verification.

**12. Exemption of EMD.**

~~Engineers contractors intending to avail E.M.D. exemption have to submit an affidavit to the effect that they have not participated in three tenders with exemption of EMD in the current financial year and they have to produce their original license at the time of opening of the tender failing which their tenders will be treated as invalid/non-responsive.~~

13. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.  
14. The Tenderers whose works are pending in abnormal delay beyond the agreement period during last financial years will not be eligible to participate in this tender. The tenders of such tenderer will be rejected by the Competent Authority.

ii) The Contractors those who have Participate the tender but not deposited the Tender Paper Cost & E.M.D they will not participate in the tender to be invited .If they will participate in the tender their tender will be stands cancelled.

**iii) AMENDMENT TO APPENDIX -IX-,CLAUSE -36 OPWD CODE,VOL-BY INCLUSION**

Clause No-36 if the rate quoted by the bidder is less than 15% of the tendered amount then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids .but if more than one bid is quoted at 14.99% (Decimals up to number will be taken for all practical purpose) less than the estimate cost, the tender accepting authority will finalize the tender through a transparent lottery system ,where all bidders/their authorized representatives , the concerned Executive Engineer & DAO will remain present.

iv) If more than one bid is quoted at same percentage (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender will be finalized through a transparent lottery system.


15. The above tender has been invited including GST.

N:B: (i) As per Govt. in H&UD Deptt. Letter No.3863/HUD dt.28.1.2013 if the Single Tender received from the Contractor will be Cancelled .

(i) At the time of opening of Tender on dated 23.07.2019 the Internet arise the problem the tender will be open on next day.


(ii) If all the tender work will be not completed within fixed period mention in the tender schedule the work agreement and work order automatically canceled.

Signature of Tenderer

  
Executive officer  
NAC, Redhakhol


Memo No. 2205 Date. 15.11.2021

Copy Submitted to the Collector, Sambalpur / P.D, DUDA, Sambalpur / Executive Engineer, PHED-cum-ILW, Sambalpur for information and necessary action .They are requested to publish the same in their Office Notice Board for wide publication.

  
Executive Officer  
NAC, Redhakhol


Memo No. 2206 Date. 15.11.2021

Copy Submitted to Sub-Collector , Rairakhol / Tahasildar ,Rairakhol / Asst. Executive Engineer (R&B), Sambalpur / Asst. Executive Engineer (R.D), Sambalpur / Asst. Executive Engineer, RWSS ,Rairakhol / Asst. Executive Engineer P.H.D. Rairakhol for information and necessary action. They are requested to publish the same in their Office Notice Board for wide publication.

  
Executive Officer  
NAC, Redhakhol


**Memo No. 2207**      **Date. 15.11.2021**

Copy forwarded to the N.I.C, Sambalpur for information and necessary action with a request to publish the same in NIC website for wide publication.

  
15.11.21  
Executive Officer  
NAC, Redhakhol

**Memo No. 2208**      **Date. 15.11.2021**

Copy submitted to iprnews@gmail.com with a request to publish the matter in two odia daily News Paper in one issue as per the prescribed I & PR rate and submit bills in duplicate Along with publication of paper for payment.

  
15.11.21  
Executive Officer  
NAC, Redhakhol