

OFFICE OF THE NOTIFIED AREA COUNCIL, REDHAKHOL**'e' Procurement NOTICE.****No. 1453 / NAC Dt. 21.08.2023****Bid identification No. RDL NAC – 2/2023-24****Tender ID- 2023_ORULB_92908**

1. The Executive Officer invites percentage bid in single cover system on behalf of NAC, Redhakhol for the following works from eligible government registered contractors for execution of the Civil work. The proof of registration from the appropriate authority shall be enclosed along with the Bid.

Sl. No	Name of the work.	Estimated Cost (Excluding GST)	E.M.D. Rs	Class of contractor	Tender paper cost	period of completion.
1	2	3	4	5	6	7
1	Construction of Multi colour Interlocking Paver Block road from Jalandhar towards Kerandi Jore in ward No 01	1331120	1% of EC	D & C	6000	60 days
2	Construction of Multi colour Interlocking Paver Block road from NH-55 towards Dimirikhol in ward No 06	1062309	1% of EC	D & C	6000	60 days
3	Construction of Multi colour Interlocking Paver Block road from Haria Sahho towards Hrudananda Sahoo in ward No 08	1331120	1% of EC	D & C	6000	60 days
4	Construction of Multi colour Interlocking Paver Block road from Nilambara towards Satyabhama in ward No 08	1331120	1% of EC	D & C	6000	60 days
5	Construction of Multi colour Interlocking Paver Block road from Janma Advocate towards Bandhu in ward No 08	665560	1% of EC	D & C	4000	45 days
6	Construction of Multi colour Interlocking Paver Block road from Jayanta Khadiratna towards Sanjay Sahu in ward No 08	998382	1% of EC	D & C	4000	60 days
7	Construction of Multi colour Interlocking Paver Block road from ICDS office towards Purandar Podha in ward No 08	1331120	1% of EC	D & C	6000	60 days
8	Construction of Multi colour Interlocking Paver Block road from Mina Pradhan towards Shankar in ward No 08	1331120	1% of EC	D & C	6000	60 days
9	Construction of Multi colour Interlocking Paver Block road from NH-153 towards Churchpada in ward No 10	708183	1% of EC	D & C	4000	45 days
10	Construction of Multi colour Interlocking Paver Block road from NH-153 towards Pagabagicha in ward No 10	708183	1% of EC	D & C	4000	45 days
11	Construction of Multi colour Interlocking Paver Block road from NH-55 towards Dipoo in ward No 11	378628	1% of EC	D & C	2000	45 days
12	Construction of Multi colour Interlocking Paver Block road from Dipoo Road towards Bubunu Das in ward No 11	985639	1% of EC	D & C	4000	60 days
13	Construction of Multi colour Interlocking Paver Block road from Siba Mastre towards Dayamaya in ward No 11	985639	1% of EC	D & C	4000	60 days
14	Construction of Multi colour Interlocking Paver Block road from Bhima Mastre towards Duhurusahi School in ward No 11	1664167	1% of EC	D & C	6000	60 days
15	Construction of Multi colour Interlocking Paver Block road from Harish towards Dipoo in ward No 11	998382	1% of EC	D & C	4000	60 days
16	Construction of Multi colour Interlocking Paver Block road from Patrafadi towards Maheswar Naik in ward No 11	1663942	1% of EC	D & C	6000	60 days
17	Construction of Multi colour Interlocking Paver Block road from Bela Behera towards Bulu Behera in ward No 11	851921	1% of EC	D & C	4000	60 days
18	Construction of Multi colour Interlocking Paver Block road from Kunu Dehuri towards Antaryami in ward No 11	492820	1% of EC	D & C	2000	45 days

19	Construction of Multi colour Interlocking Paver Block road from PWD Road towards Bijaya Pradhan in ward No 11	998382	1% of EC	D & C	4000	60 days
20	Construction of Multi colour Interlocking Paver Block road from Sulochana towards Sahu Babu House in ward No 11	998382	1% of EC	D & C	4000	60 days
21	Construction of Multi colour Interlocking Paver Block road from Kshitish towards Chandra in ward No 11	998382	1% of EC	D & C	4000	60 days
22	Construction of Multi colour Interlocking Paver Block road from Babula towards Alekha in ward No 11	1331120	1% of EC	D & C	6000	60 days
23	Construction of Multi colour Interlocking Paver Block road from Shramik Bhawan towards Jafar in ward No 11	531154	1% of EC	D & C	4000	45 days
24	Construction of Multi colour Interlocking Paver Block road from Ratan towards Aruna in w No 11	998382	1% of EC	D & C	4000	60 days
25	Construction of Multi colour Interlocking Paver Block road from Prabhati towards Pitabasha in ward No 11	1514375	1% of EC	D & C	6000	60 days
26	Construction of Multi colour Interlocking Pavor Block Road from PWD road towards Brahma Panda House and Bishnu House in ward No 05	104625	1% of EC	D & C	600	45 days
27	Construction of Multi colour Interlocking Pavor Block Road from NH 153(B) towards Kulisahi in ward No 04	94764	1% of EC	D & C	400	45 days
28	Construction of Drain at LIC colony from Pankajini Behera House towards Umakanta Pandey House in ward No 12	20736	1% of EC	D & C	400	45 days
29	Construction of Multi colour Interlocking Pavor Block Road from Salesingh Anganwadi Centre towards Pradip Mahananda House in w No 02	170157	1% of EC	D & C	600	45 days
30	Construction of Multi colour Interlocking Pavor Block Road from ICDS office towards Purandar Podha House in ward No 08	170157	1% of EC	D & C	600	45 days

2. Contract and other necessary documents can be seen in the website www.tendersodisha.gov.in

3. Cost of Bid Documents/ Tender Paper: Cost of Bid Documents/ Tender Paper specified against each work in column 6 of table of N.I.T. The paper cost should be paid online in the portal in a single payment. The bidder is solely responsible for successful payment and he will not be able to participate in case of failure. Department of State Procurement Cell, NIC and designated Bank should not be held responsible or failure of payment by the bidder.

4. Earnest Money Deposit (EMD): Earnest Money Deposit (EMD) specified against each work in column 4 of table of N.I.T. The EMD should be paid online in the portal in a single payment. The bidder is solely responsible for successful payment and he will not be able to participate in case of failure. Department of State Procurement Cell, NIC and designated Bank should not be held responsible or failure of payment by the bidder.

5. The paving of roads shall be done on wall-to-wall basis, without leaving any soil on either side by fixing of 80mm thick cement concrete interlocking paver block of M-40 grades of approved make, design and size made by Block making machine with proper compaction conforming to IRC SP-63.2018

6. The DTCN condition cover concurrent of three years of defect liability period and maintenance period of the constructed roads to ensure qualitative work & good condition of road for at least 3 years period. In addition to that 10% Security deposit (2 % towards initial security deposit at the time of signing of the agreement +8% Security deposit to be deducted from running or final bill amount to cover the maintenance period of the roads), which shall be released to the Executing Agency@ 2% at the end of 1st year after completion of the Road, @3% at the end of 2nd year after completion of the Road and @5% at the end of 3rd year after completion of the Road. In case, the Executing Agency fails to maintain the road properly during the above mentioned three years period, the ULB shall incur expenditure and maintain the road at the cost and risk of the Executing Agency and the entire expenditure so incurred by the ULB shall be recovered from the 10% security deposit available with the ULB, apart from blacklisting of the contractor.

7. The specifications of the materials to be used and the defect liability period & maintenance period conditions as mentioned at Col. 5 & 6 above shall be part of the agreement, while assigning the work to the Executing Agencies.

8. The works should be executed following standard PWD specifications & IS code.

Since, this is part of transformative urban governance under 5T, the entire work must be completed by the end of November 2023

9. GST: The GST is applicable shall be payable to the contractor on each bill amount on production of tax invoice.

10. The Bid documents will be available in the website www.tendersorissa.gov.in from 10.00 A.M. of dt. 23.08.2023 to 06.00 P.M. of 02.09.2023 for online bidding.

11. The Bidder must possess compatible Digital Signature Certificate (DSC) of Class III

12. Bids shall be received only "on line" on or before 6:00 P.M. of 02.09.2023

13. Bids received on line shall be opened at 11:30 AM on 04.09.2023 in the office of the undersigned in the presence of the bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the Office happens to be closed on the date of opening of the bids as specified, the bids will be opened on the next working day at the same time and venue.

14. All original documents along with affidavit of lowest bidder will be verified before issue of work order.

15. As per the Works Department Letter No. 5310 Dt. 02.05.2009 and letter No. 5140 Dt. 28.04.2009, Labour Cess @ 1 % (One percentage) will be deducted from the bill of the contractor.

16. Additional Performance Security (APS): Amendment to Para 3.5.5 (v) Note – ii of OPWD Code Vol.-I by modification vide Works. Department Office Memorandum No.4559 dated.05.04.2021. Additional Performance Security shall be obtained from the successful bidder when the bid amount is less than the estimated cost. The successful bidder shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of Demand Draft / Term Deposit Receipt pledged in favour of the Municipal Commissioner, Sambalpur NAC, Redhakhol in the sealed envelope soon after selection as L1 Bidder.

Sl. No	Range of Difference between the estimated cost put to tender and Bid amount	Additional Performance Security to be deposited by the successful bidder
1	Below 5%	No Additional Performance Security
2	From 5% and above and below 10%	50% of (Difference between estimated cost put to tender and Bid Amount)
3	From 10% and above	150% of (Difference between estimated cost put to tender and Bid Amount)

17. Engineers Contractors who want to avail EMD exemption have to furnish one affidavit declaring therein to the effect that they have not yet availed three nos. of EMD exemption during the financial year and to show the original registration certificates to the tender opening authority for confirmation. Any bidders desirous to avail any facility as per certain circular/- orders of Govt. have to apply for the same in affidavit along with copy of the circular/-order.

18. The sealed Bid document shall contain scan copy of (a) Registration certificate, (b) PAN, (C) GST Registration certificate, (d) Cost of Tender Paper (Tender Fee) and EMD and other document required as per DTCN and special condition if any.

- Even if qualifying criteria are met, the bidders will be disqualified for the following reasons
- if enquired and convinced by the Department as to making a false statement or declaration in APPENDIX- A to D
- Past record of poor performance.
- Past record of abandoning the work half way / recession of contract.
- Past record of in-ordinate delay in start / Completion of the work.
- Past history of litigation.

Other details can be seen in the enclosed Bidding documents (DTCN).


19. Bidders should read the terms and conditions carefully before bidding.

20. The Authority reserves the right to cancel any or all the Bids without assigning any reason thereof.


Executive Officer
NAC, Redhakhol

Memo No. 1454 **Date. 21.08.2023.**

Copy Submitted to the Collector, Sambalpur / P.D, DUDA, Sambalpur / Addl Chief Engineer, PHED-cum-ILW, Sambalpur for information and necessary action .They are requested to publish the same in their Office Notice Board for wide publication.


Executive Officer
NAC, Redhakhol

Memo No. 1455 **Date. 21.08.2023.**

Copy Submitted to Sub-Collector , Rairakhol / Tahasildar ,Rairakhol / Asst. Executive Engineer (R&B), Sambalpur / Asst. Executive Engineer (R.D), Sambalpur / Asst. Executive Engineer, RWSS ,Rairakhol / Asst. Executive Engineer P.H.D. Rairakhol for information and necessary action. They are requested to publish the same in their Office Notice Board for wide publication.


Executive Officer
NAC, Redhakhol

Memo No. 1456 **Date. 21.08.2023.**

Copy forwarded to the N.I.C, Sambalpur for information and necessary action with a request to publish the same in NIC website for wide publication.


Executive Officer
NAC, Redhakhol

Memo No. 1457 **Date. 21.08.2023.**

Copy forwarded to the NAC website and office notice board for wide publication of the notice.


Executive Officer
NAC, Redhakhol

Memo No. 1458 **Date. 21.08.2023.**

Copy submitted to ipr.avdt@gmail.com with a request to publish the matter in two odia daily News Paper in one issue as per the prescribed I & PR rate and submit bills in duplicate Along with publication of paper for payment.


Executive Officer
NAC, Redhakhol